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Preface 

Preface_wo_03_15_2004_m 

Delete all but the first paragraph and add the following: 
 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 
National Forest System Roads.    
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STANDARD SPECIFICATIONS FOR CONSTRUCTION OF ROADS AND BRIDGES ON FEDERAL HIGHWAYS PROJECTS
FP03

 
WRANGLE STWD

REV DATESECTION NO. & TITLE
2003

211 - Roadway Obliteration 2003
211 01 Description 3/30/2005
211 02 Construction Requirements 2/25/2005

2003
2003

301 00 Title Change 3/3/2005
301 01 Work 3/3/2005
301 02 Material 5/16/2005
301 03 General 9/14/2005
301 04 Mixing and Spreading 3/3/2005
301 05 Compacting 5/17/2005
301 06 Surface Tolerance 3/3/2005
301 08 Acceptance 2/7/2007
301 10 Payment 3/3/2005

2003
303 01 Description 3/2/2005

303 06
Aggregate & Asphalt Surface 
Reconditioning 8/5/2008

303 07 Roadway Reconditioning 3/2/2005
303 11 Measurement 3/29/2005

2003
602 03 General 9/6/2005

625 - Turf Establishment 2003
625 03 General 2/25/2005
625 03 General 7/2/2007
625 04 Preparing Seedbed 2/25/2005
625 05 Watering 3/30/2005
625 07 Seeding 2/25/2005

6/25/1905

703 05
Subbase, Base, & Surface 
Course Aggregate 8/14/2009

703 07
FLH FP-03 Correction metric 
uscu 3/2/2005

703 10
Flakiness Index and Adherent 
Coatings 4/11/2011

713 - Roadside Improvement Material 2003
713 05 Mulch 3/2/2005

2003
718 05 Aluminum Panels 8/5/2009

251 - Riprap

204 - Excavation and Embankment

718 - Traffic Signing and Marking Material

703 - Aggregate

602 - Culverts and Drains

303 - Road Reconditioning

301 - Untreated Aggregate Courses

5220 5220 5220 5220 5220 5220
200-

3.42L-1
210 250-

0.13R
400 400-

2.31L-1
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2.40R-1
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101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

 

101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the FAR (Federal Acquisition Regulations) in the specifications. 

 

101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

Add the following to (a) Acronyms: 

AFPA 
MSHA 
NIST 
NESC 
WCLIB 

American Forest and Paper Association 
Mine Safety and Health Administration 
National Institute of Standards and Technology 
National Electrical Safety Code 
West Coast Lumber Inspection Bureau  

.  

Add the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

 

101.04_nat_us_03_29_2007 

 

101.04 Definitions.  

Delete the following definitions and substitute the following: 
Bid Schedule--The Schedule of Items. 
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Bridge--No definition. 
Contractor--The individual or legal entity contracting with the Government for performance of 
prescribed work.   
Culvert--No definition. 

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 
line (including easement, lease, permit, or license to occupy, use, or traverse public or private 
lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 
and drainage areas. 

 

Add the following: 
Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 
Regulations, or “construction cost adjustment,” as used in the Stewardship Contract, as 
applicable. 

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 
“design change” as used in the Stewardship Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 
Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 
specifications this term is replaced by the term “Contract Quantities”.   
Forest Service--The United States of America, acting through the Forest Service, U.S. 
Department of Agriculture. 
Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 
Protected Streamcourse--A drainage shown on the plans or contract area map that requires 
designated mitigation measures. 
Road Order--An order affecting and controlling traffic on roads under Forest Service 
jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 
CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 
construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 
specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 
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Figure 101-1—Illustration of road structure terms. 

101.04_nat_us_11_06_2007 
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101.04 Definitions.  
Delete the following definitions: 

Contract Modification 

Day 

Notice to Proceed 

Solicitation 
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102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

Delete Section 102 in its entirety. 
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103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

Delete all but subsection 103.01 Intent of Contract. 
 

  



Wrangle STWD, Methow Valley Ranger District 
 

11 
 

104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 
 

Delete Sections 104.01, 104.02, and 104.04. 

 

104.03_nat_us_02_22_2005 

104.03 Drawings and Specifications 

Delete subsection 104.03 

104.03_nat_us_01_22_2009 

104.03 Specifications and Drawings. 

Delete 104.03.   

104.06_nat_us_02_17_2005 

Add the following subsection: 

104.06 Use of Roads by Contractor  

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 
activities necessary to complete this contract, subject to the limitations and authorizations 
designated in the Road Order(s) or described in the contract, when such use will not damage the 
roads or national forest resources, and when traffic can be accommodated safely. 
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105 - Control of Material 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 
 

105.02(a) Government-provided sources. 

Add the following: 
Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 
aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 
in disturbed areas according to section 625. 
 

105.02_nat_us_03_08_2007 

105.02 Material Sources.  
 

105.02(a) Contractor-provided sources. 
 

Add the following: 

All material (e.g., soil, gravel, sand, borrow, aggregate, etc.) transported onto National Forest 
System land or incorporated into the work will be weed-free.  The Contracting Officer may 
request written documentation of methods used to determine the weed-free status of any and all 
materials furnished by the contractor.   Contractor-provided expertise and methods to establish 
weed-free status must be appropriate for the weeds of concern in the local area.   The following 
applies to this contract: 

 
A Forest Service weed specialist will inspect proposed sources to determine weed-free status.  
Provide the Contracting Officer written notification of proposed material sources 30 days prior to 
use.  Written approval of the specific source will be provided to the contractor. If weed species 
are present in the proposed source, appropriate mitigation measures may allow conditional use of 
the source as required by the Contracting Officer. 

105.05_nat_us_05_12_2004 

105.05 Use of Material Found in the Work.  

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 
following: 
Materials produced or processed from Government lands in excess of the quantities required for 
performance of this contract are the property of the Government. The Government is not 
obligated to make reimbursement for the cost of producing these materials. 
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106 - Acceptance of Work 

106.01_nat_us_07_31_2007 

106.01 Conformity with Contract Requirements.   
 

Delete Subsection 106.01 and substitute the following: 

 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 
requirements shown on the plans or specified in the contract. 

Incorporate manufactured materials into the work according to the manufacturer’s 
recommendations or to these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and complied 
with as the design values from which any deviations are allowed.  Perform work and provide 
material that is uniform in character and reasonably close to the prescribed value or within the 
specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 
variations from the median zone that are unavoidable for practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 
will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 
noted, established manufacturing tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance of the 
project.  When the Government tests work, copies of test reports are furnished to the Contractor 
upon request.  Government tests may or may not be performed at the work site.  If Contractor 
testing and inspection is verified by the Government, the Contractor’s results may be used by the 
Government to evaluate work for acceptance.  Do not rely on the availability of Government test 
results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 
methods of determining conformity and accepting work are described in Subsections 106.02 to 
106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  
However, work may be rejected at any time it is found by any of the methods not to comply with 
the contract. 

Remove and replace work that does not conform to the contract, or to prevailing industry standards 
where no specific contract requirements are noted, at no cost to the Government. 
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(a)  Disputing Government test results. If the accuracy of Government test results is 
disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps 
are taken to resolve the dispute, further evaluation may be obtained by written 
request.  Include a narrative describing the dispute and a proposed resolution 
protocol that addresses the following:  

  

(1)  Sampling method;  

(2)  Number of samples; 
(3)  Sample transport; 
(4) Test procedures; 
(5) Testing laboratories;  
(6) Reporting; 
(7)  Estimated time and costs; and  
(8) Validation process.  
 

If the evaluation requires additional sampling or testing be performed, mutually agree with 
the Government on witnessing procedures and on sampling and testing by a third party 
laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  
Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not 
use the same laboratory that produced the disputed Government test results or that 
produced the test results used as a basis for the dispute.   

The CO will review the proposed resolution protocol and may modify it before final 
approval and execution.   

The Government will use the approved resolution protocol test results to determine the 
validity of the disputed testing.  If the Government test results are validated, the Contractor 
will be responsible for all costs associated with developing and performing the resolution 
protocol.  If the Government test results are not validated, the Government will be 
responsible for all costs associated with developing and performing the resolution protocol.  
If the validity of the Government test results cannot be determined, the Contractor and 
Government will equally share all costs associated with developing and carrying out the 
resolution protocol. 

 

(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to 
removal and replacement, the Contractor may submit a written request to: 

(1) Have the work accepted at a reduced price; or 

(2) Be given permission to perform corrective measures to bring the work into 
conformity. 
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The request must contain supporting rationale and documentation.  Include references or data 
justifying the proposal based on an evaluation of test results, effect on service life, value of 
material or work, quality, aesthetics, and other tangible engineering basis.  The CO will 
determine disposition of the nonconforming work. 

 

 

106.07_nat_us_05_11_2004 

106.07 Delete  
Delete subsection 106.07. 
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107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

Delete the entire subsection. 
 

107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 
Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 

107.08_nat_us_03_29_2005 

107.08 Sanitation, Health, and Safety 
 

 Delete the entire subsection. 

 

107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

Delete the entire subsection. 
 

107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

Add the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 
minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 
of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 
facilities, storage and handling of hazardous materials, and similar information. Immediately 
notify the CO of all hazardous material spills. Provide a written narrative report form no later 
than 24 hours after the initial report and include the following: 

 Description of the item spilled (including identity, quantity, manifest number, and other 
identifying information).  

 Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 
to whom. 
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 Exact time and location of spill including a description of the area involved. 

 Containment procedures. 

 Summary of any communications the Contractor had with news media, Federal, state and 
local regulatory agencies and officials, or Forest Service officials. 

 Description of clean-up procedures employed or to be employed at the site including final 
disposition and disposal location of spill residue. 

When available provide copies of all spill related clean up and closure documentation and 
correspondence from regulatory agencies.  
The Contractor is solely responsible for all spills or leaks that occur during the performance of 
this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 
with Federal, state, and local laws and regulations.  
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108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

 

Delete Section 108 in its entirety. 
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109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

Delete the following entire subsections:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  

(b) Contract quantity.  
Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 
more. 
Change the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 
Add the following definition:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 
extreme usable length of each piece of lumber or timber actually incorporated in the job. For 
glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 
piece actually incorporated in the job. 

109.03_nat_us_03_29_2005 

109.03 Weighing Procedures and Devices. 

(c) Project weighing system.  
Add the following: 

For aggregates weighed for payment, adjust scale weights of material to deduct the daily average 
moisture content in excess of 2 percentage points over optimum moisture as determined by 
AASHTO T 99 or the designated compaction method. If moisture determination is necessary, 
determine the daily average moisture content in accordance with AASHTO T 255, from not less 
than three representative samples of aggregate taken at random intervals each day that aggregate 
is being weighed. 
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155 - Schedules for Construction Contracts 

155.00_nat_us_05_11_2004 

155 Delete. 

 

Delete Section 155 in its entirety. 
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201 - Clearing and Grubbing 

201.01_nat_us_02_18_2005 

201.01 Description 
 

Replace with the following  

 

This work consists of clearing and grubbing within clearing limits and other designated areas. 

 

201.04_nat_us_02_18_2005 

201.04 Clearing.  

Add the following: 
When marked in advance, remove dead trees over 6 inches in diameter measured at 12 inches 
above the ground that lean toward the road and are tall enough to reach the roadbed.  
 

201.04_nat_us_02_22_2005 

201.04 Clearing. (c)  

Delete paragraph (c) and replace with the following: 
(c) In areas outside the excavation, embankment, and slope rounding limits, cut stumps to 
within 12 inches or one-third of the stump diameter of the ground, whichever is higher, 
measured on the side adjacent to the highest ground. For stewardship, stump heights will 
meet the requirements of the Stewardship contract. 

 

201.04 Clearing.  

Delete subsection (d) and replace with the following: 
(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, that is 
within the clearing limits but beyond the roadway and not in a decking area, and that does 
not interfere with sight distance along the road. 

Add the following: 
(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet above the 
roadbed unless otherwise indicated.  Trim tree limbs as near flush with the trunk as 
practicable. 
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(f) Remove brush from log decks.  Deck logs so that logs are piled parallel to one 
another; can be removed by standard log loading equipment; will not damage standing 
trees; will not interfere with drainage, and will not roll. Keep logs in log decks free of 
brush and soil. 

 

201.04_nat_us_03_03_2005 

201.06 Disposal.  

Delete the first sentence of this subsection and substitute the following: 
Dispose of merchantable timber designated for removal according to the provisions of the 
stewardship contract. 
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211 - Roadway Obliteration 

211.01_nat_us_03_30_2005 

211.01 Description. 

 

Add the following to (a) Method 1: 
Remove all pipes, bridges, and other structures. 
 

Add the following to (b) Method 2:  
Remove only designated pipes, bridges, and other structures. Cultivate the roadbeds and slopes 
according to Subsection 625.04. 
 

211.02_nat_us_02_25_2005 

211.02 Construction Requirements. 

Add the following: 

Limit disturbance to soils and vegetation. Slope all areas to drain and return water to natural 
watercourses. After removing pipes and bridges, obtain approval from CO before continuing 
work. Remove all fill material to the natural channel. Treat slash and clearing debris according to 
Subsection 203.05. 

 
211.02 (a) Rigid material. 

Add the following: 
(3) Pipes and Bridges.  Remove structures such as pipes and bridge components 
according to Subsection 203.05(a), or as approved. 
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251 - Riprap 

251.03_nat_us_08_05_2009 

Construction Requirements 
 

251.03  General.  
 
Add the following:  
 
Place riprap under or adjacent to structures before placing prefabricated superstructure units or 
constructing superstructure falsework unless otherwise approved by the CO. 

 
251.08  Measurement. 
 
Add the following: 
 
Payment for excavation and embankment required for placement of riprap is indirectly included 
in the pay item for riprap. 
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301 - Untreated Aggregate Courses 

301.00_nat_us_03_03_2005 

301 Title Change. 

Change the title to: Section 301 Aggregate Courses 
 

301.01_nat_us_03_03_2005 

301.01 Work. 

Add the following:  

Work includes producing aggregate by pit-run, grid rolling, screening, or crushing methods, or 
placing Government-furnished aggregate. Work may include additive mineral filler, or binder.  
 

301.02_nat_us_05_16_2005 

301.02 Material.  

Add the following: 

Bentonite 725.30 
Calcium Chloride Flake 725.02 

Lignon Sulfonate 725.20 
Magnesium Chloride Brine or Calcium Chloride Liquid 725.02 

 

301.03_nat_us_09_14_2005 

301.03 General.  

Add the following: 

Written approval of the roadbed is required before placing aggregate.   
For pit run or grid-rolled material, furnish material smaller than the maximum size. No gradation 
other than maximum size will be required for pit-run or grid-rolled material. For grid rolling, use 
all suitable material that can be reduced to maximum size. After processing on the road, remove 
all oversize material from the road and dispose of it as directed by the CO.   
Provide additives or binder, if required, at the proportions specified. 

Develop and use Government furnished sources according to Section 105. 
If the aggregate is produced and stockpiled before placement, handle and stockpiled according to 
Section 320. Establish stockpile sites at locations approved. Clear and grub stockpile sites 
according to Section 201. 
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301.04_nat_us_03_03_2005 

301.04 Mixing and Spreading.  

Delete the first sentence of the first paragraph and add the following: 
Ensure that aggregate and any required additives, water, mineral filler, and binder are mixed by 
the specified method except, if crushed aggregate products are being produced and mineral filler, 
binder, or additives are required, uniformly blend following crushing. Control additive 
proportions to 0.5 percent dry weight. 
(a) Stationary Plant Method. Mix the aggregate with other required materials in an approved 
mixer. Add water during the mixing operation in the amount necessary to provide the moisture 
content for compacting to the specified density. After mixing, transport the aggregate to the 
jobsite while it contains the proper moisture content, and place it on the roadbed or base course 
using an aggregate spreader. 

(b) Travel Plant Method. After placing the aggregate for each layer with an aggregate spreader 
or windrow-sizing device, uniformly mix it with other required materials using a traveling 
mixing plant. During mixing, add water to provide the necessary moisture content for 
compacting. 

(c) Road Mix Method. After placing the aggregate for each layer, mix it with other required 
materials at the required moisture content until the mixture is uniform throughout. Mix 
aggregate, water, and all other materials until a uniform distribution is obtained.  
Spread the aggregate in a uniform layer, with no segregation of size, and to a loose depth that 
will provide the required compacted thickness.  
When placing aggregate over geotextile, place aggregate in a single lift to the full depth 
specified.  
Route and distribute hauling and leveling equipment over the width and length of each layer.   

301.05_nat_us_05_17_2005 

301.05 Compacting 

Delete and replace with the following: 
 

Compact each layer full width.  Roll from the sides to the center, parallel to the centerline of the 
road.  Along curbs, headers, walls, and all places not accessible to the roller, compact the material 
with approved tampers or compactors. 
 

Compact the aggregate using one of the following methods as specified: 
 

Compaction A. Operating spreading and hauling equipment over the full width of the 
travelway. 
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Compaction B. Operate rollers and compact as specified in Subsection 204.11(a)(1). 
Compaction C. Moisten or dry the aggregate to a uniform moisture content between 5 
and 7 percent based on total dry weight of the mixture. Operate rollers and compact as 
specified in Subsection 204.11(a)(1). 

Compaction D. Compact to a density of at least 95 percent of the maximum density, as 
determined by AASHTO T 99, method C or D. 

Compaction E. Compact to a density of at least 96 percent of the maximum density, as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

Compaction F. Compact to a density of at least 95 per-cent of the maximum density, as 
determined by AASHTO T 180, method C or D. 

Compaction G. Compact to a density of at least 100 percent of the maximum density as 
determined by the Modified Marshall Hammer Compaction Method (available upon 
request from USDA Forest Service, Regional Materials Engineering Center, P.O. Box 
7669, Missoula, MT 59807). 

 
For all compaction methods, blade the surface of each layer during the compaction operations to 
remove irregularities and produce a smooth, even surface.  When a density requirement is 
specified, determine the in place density and moisture content according to AASHTO T 310 or 
other approved test procedures. 
 

301.06_nat_us_03_03_2005 

301.06 Surface Tolerance.  

Add the following: 

Thickness and Width requirements:  
The maximum variation from the compacted specified thickness is ½ inch.  The compacted 
thickness is not consistently above or below the specified thickness and the average thickness of 
4 random measurements for any ½ mile of road segment is within + ¼ inch of the specified 
thickness. 
The maximum variation from the specified width will not exceed +12 inches at any point.  The 
compacted width is not consistently above the specified width and the average of any four 
random measurements along any ½ mile of road segment is within +4 inches of the specified 
width. 
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301.08_nat_us_10_14_2011 

Table 301-1 Field Density Requirements. 

Table 301-1: Delete laboratory and field density requirements for base, subbase, and surfacing and replace with the following: 

Material 
or Product 

Type of 
Acceptance 
(Subsection) 

Characteristi
c 

Category Test Methods 
Specification

s 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

 Base and 
Subbase 

 Measured and tested 
conformance (Subsection 
106.04) 

Moisture Density ---         

Method C --- AASHTO T 99 1 per type and 
source of 
material 

Source of 
material 

Yes Before using in 
work 

 ---  “ “ “ “ 

Method D --- AASHTO T 180 “ “ “ “ 

 ---  “ “ “ “ 

Compaction ---      

Method C, D --- AASHTO T 310 or 
other approved 

procedures 

1 per 500 t In-place --- Before placing 
the next layer 

Surfacing  Measured and tested 
conformance (Subsection 
106.04) 

Moisture Density        

 ---  “ “ “ Before using in 
work 

Method D --- AASHTO T 180 “ “ “ “ 

 ---  “ “ “ “ 

Compaction       

Method C, D --- AASHTO T 310 or 
other approved 
procedures 

1 per 500 t In-place --- Before placing 
the next layer 
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301.10_nat_us_03_03_2005 

301.10 Payment 

Delete the following: 

adjusted according to Subsection 106.05 
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303 - Road Reconditioning 

303.01_nat_us_03_02_2005 

303.01 Work. 

Delete and add the following: 

This work consists of reconditioning ditches, shoulders, roadbeds, cattleguards, asphalt surfaces, 
and aggregate surfaces. 
 

303.06_nat_us_08_05_2008 

303.06 Aggregate Surface Reconditioning.  

 

Delete and replace with the following: 
303.06 Asphalt and Aggregate Surface Reconditioning.  

 

Repair soft and unstable areas to the full depth of the aggregate surface and according to 
Subsection 204.07.  Scarify to the depth of the aggregate surface or to a depth of 6 inches, 
whichever is less, and remove surface irregularities.  Reshape, finish, and compact the entire 
aggregate surface according to Subsection 301.05, Subsection 321.05, or Subsection 322.05 as 
applicable. 
 

For asphalt surfaces, clean the existing surface of all loose material, dirt, or other deleterious 
substances by approved methods. Remove and dispose of unsuitable material that shows 
evidence of distress, excess asphalt material, or settlement in the roadbed. Patch the areas with 
approved material that conforms to and is compatible with the adjacent pavement structure. 
Perform the patch work according to Section 301, 404, 430, or other sections as applicable for 
the layer or courses being repaired. Clean and seal cracks in the existing asphalt surface 
according to Subsection 414.05. Correct surface irregularities exceeding 6 inches in depth with a 
specified aggregate. Place and compact the aggregate according to Subsections 301.04 and 
301.05.  Prelevel other dips, depressions, sags, excessive or nonexistent crown, or other surface 
irregularities with asphalt concrete according to Section 404. Spread and compact the asphalt 
concrete in layers parallel to the grade line not to exceed 2 inches in compacted depth. 
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Delete Table 303-1 and replace with the following: 
 

303.07_nat_us_03_02_2005 
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303.07 Roadway Reconditioning.  

Add the following: 

Remove cattleguard decks. Clean the deck and the area beneath the cattleguard of soil and other 
material to the bottom of the original foundation over the entire width of the installation.  
Reinstall the cattleguard deck. 
 

303.11_nat_us_03_29_2005 

303.10 Measurement 
 

Modify the second paragraph as follows: 

 

Measure ditch reconditioning and shoulder reconditioning by the mile, station, or foot 
horizontally along the centerline of the roadway for each side of the roadway. 
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602 - Culverts and Drains 

602.03_nat_us_09_06_2005 

602.03 General.  

Add the following: 

Ensure that the final installed alignment of all pipe allows no reverse grades, and does not permit 
horizontal and vertical alignments to vary from a straight line drawn from center of inlet to 
center of outlet by more than 2 percent of pipe center length or 1.0 feet, whichever is less. 
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625 - Turf Establishment 

625.03_nat_us_07_02_2007 

625.03 General. 
Delete this subsection and replace with the following: 

Apply turf establishment to prepared ground or any disturbed area between October 1 and  June 
1. Apply turf establishment to the areas shown on the plans or worklists within 15 days after 
completion of ground disturbing activities. Seeded areas damaged by construction activities shall 
be reseeded within 10 days of the damage.  Do not seed during windy weather or when the 
ground is excessively wet, frozen, or snow covered.   

Assure that all seed and mulch used in the work conforms to the weed free requirements of 
Section 713.  

 

625.04 Preparing Seedbed.  
Delete entire subsection and replace with the following: 

Ensure that the surface soil is in a roughened condition favorable for germination and growth.   

625.04_nat_us_02_25_2005 

625.04 Preparing Seedbed.  
Delete “2 inches in diameter and larger,” from the second sentence.  

 

625.05 Watering 
Delete entire subsection. 

 

625.07 Seeding.  
Delete the first sentence and add the following. 

Apply seed mix by the following methods:   

(a) Dry method. Delete the third sentence. 

Remove the last sentence “Lightly compact the seedbed within 24 hours after seeding.” 
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625.09 Protecting and Caring for Seeded Areas 
Delete the first sentence and add the following:   

Protect and care for seeded areas until final acceptance.   

 

625.11 Measurement.  
Delete the entire Subsection and replace with the following:   

Measure the Section 625 items listed in the bid schedule according to Subsection 109.02. 
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703 - Aggregate 

703.05_nat_us_08_14_2009 

Delete 703.05 and replace with the following: 

703.05  Subbase, Base, Surface Course, and Screened Aggregate. 
 
(a) Subbase or base aggregate.  Furnish hard, durable particles or fragments of crushed stone, crushed 
slag, or crushed gravel conforming the following: 
 

(1) Gradation   Table 703-2 
(2) Liquid limit, AASHTO T 89   25 max. 
(3) Plastic limit, AASHTO T 90   Nonplastic 
(4) Los Angeles abrasion, AASHTO T 96   40% max. 
(5) Sodium sulfate soundness loss (5 cycles),   12% max. 

AASHTO T 104 
(6) Durability index (coarse), AASHTO T 210   35 min. 
(7) Durability index (fine), AASHTO T 210   35 min. 
(8) Fractured faces, ASTM D 5821   50% min. 
(9) Free from organic matter and lumps or balls of clay 
 

Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.  Fine 
aggregate, material passing the No. 4 sieve, shall consist of natural or crushed sand and fine mineral 
particles. 
 
(b) Surface course aggregate.  Furnish hard, durable particles or fragments of crushed stone, crushed 
slag, or crushed gravel conforming the following: 
 

(1) Gradation   Table 703-3 
(2) Liquid limit, AASHTO T 89   35 max. 
(3) Plastic Index, AASHTO T 90 

a) If the percent  passing the No. 200 sieve is less than 12%  2 to 9 
b) If the percent passing the No. 200 sieve is greater than 12% Less than 2 

(4) Los Angeles abrasion, AASHTO T 96    40% max. 
(5) Sodium sulfate soundness loss (5 cycles),    12% max. 

AASHTO T 104 
(6) Durability index (coarse), AASHTO T 210    35 min. 
(7) Durability index (fine), AASHTO T 210    35 min. 
(8) Fractured faces, ASTM D 5821    75% min. 
(9) Free from organic matter and lumps or balls of clay 

 
Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Do not furnish material that contains asbestos fibers. 
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Obtain the aggregate gradation by crushing, screening, and blending processes as necessary.  Fine 
aggregate, material passing the No. 4 sieve, shall consist of natural or crushed sand and fine mineral 
particles. 

 
(c) Screened aggregate – Furnish hard, durable particles or fragments of stone, slag, or gravel 
conforming the following: 
 

(1) Gradation   Table 703-16 

 (2) Plastic Index, AASHTO T 90    Less than 9 

 (3) Los Angeles abrasion, AASHTO T 96   55% max. 
(4) Free from organic matter and lumps or balls of clay. 

 
Do not use material that breaks up when alternately frozen and thawed or wetted and dried. 
 
Obtain the aggregate gradation by crushing, screening, and blending processes as necessary. 
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Delete Table 703-2 and replace with the following: 
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Delete Table 703-3 and replace with the following: 
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Add Table 703-16: 
 

 
Table 703-16 

Gradation Requirements for Screened Aggregate 

Sieve Size 

Percent by Mass Passing Designated Sieve (AASHTO T 27 and T 11) 

Grading Designation 
L M N O P Q R 

6 inch 100 100      

4 inch   100 100    

3 inch     100 100  

2 inch       100 

No. 4  15-45  15-45  15-45  

 

 

703.07_nat_us_03_02_2005 

Table 703-2 Correction 
 

Include the following substitution  

 

In Table 703-2, delete the “436 – 74 (6)” percent by mass passing for grading E (base) No. 4 
sieve size and substitute “36 – 74 (6).” 
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Table 703-2 Correction 
 

Include the following substitution  

 

In Table 703-2, delete the “436 – 74 (6)” percent by mass passing for grading E (base) No. 4 
sieve size and substitute “36 – 74 (6).” 
 

703.10_nat_us_04_11_2011 

703.10(e) Flakiness Index. 

Delete and replace with the following: 
Flakiness Index, FLH T 508  30% max. 

703.10(i) Adherent Coating. 

Add the following: 
Adherent coating on the aggregate, FLH T 512  0.5% max. 
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713 - Roadside Improvement Material 

713.05_nat_us_03_02_2005 

713.05 Mulch. 
 

Add the following: 

 

Assure that mulch used on the project is certified noxious weed free by the appropriate authority 
in the jurisdiction of use. 
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718 - Traffic Signing and Marking Material 

718.05_nat_us_08_05_2009 

718.05 Aluminum Panels 
Delete the third paragraph and replace with the following: 

Clean, degrease and properly prepare the panels according to methods recommended by the 
sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449. 
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ESTIMATE OF QUANTITIES Page 3

ATTACHMENT B ROAD NUMBER  5220000 5130100-I 5130100-II 5130105-I 5130105-II 5130105-III
MILE POST (MILES)  0.14 0.02 0.07 0.03 0.02 0.04

WRANGLE STWD
ITEM 
NO. DESCRIPTION

METHOD OF 
MEASURE UNIT

REVISION 
DATE                     QUANTITIES REMARKS

15101
Mobilization AQ

Lump 
sum 2005

15101 (Mobilization) for all roads will be paid under 
5130177

20104 Clearing and grubbing, disposal of tops and limbs F, logs F, stumps 
F CQ Acre 2005

20420 Drainage excavation, type drain dip AQ Each 2005 3.00             2.00             2.00             1.00             

20419 Drainage excavation, type lead off ditch CQ Feet 2005

25101
Placed Riprap, Class 1 CQ

Cubic 
yard 2005 10.00           

30111
Aggregate surface course, grading A, compaction method B CQ

Cubic 
yard 2005 364.00         52.00           141.00         59.00           57.00           69.00           

All watering for Aggregate will be incidental to pay item 
30111 

30322 Road reconditioning CQ Mile 2005

60201 24 inch diameter pipe culvert AQ Foot 2005



ESTIMATE OF QUANTITIES Page 4

ATTACHMENT B ROAD NUMBER  5130105-IV 5130120 5130140 5130144 5130155-I 5130155-II
MILE POST (MILES)  0.19 0.52 1.1 1 0.06 0.05

WRANGLE STWD
ITEM 
NO. DESCRIPTION

METHOD OF 
MEASURE UNIT

REVISION 
DATE                     QUANTITIES REMARKS

15101
Mobilization AQ

Lump 
sum 2005

15101 (Mobilization) for all roads will be paid under 
5130177

20104 Clearing and grubbing, disposal of tops and limbs F, logs F, stumps 
F CQ Acre 2005 0.40             1.20             0.80             

20420 Drainage excavation, type drain dip AQ Each 2005 5.00             4.00             2.00             2.00             

20419 Drainage excavation, type lead off ditch CQ Feet 2005 70.00           

25101
Placed Riprap, class 1 CQ

Cubic 
yard 2005 200.00         

30111
Aggregate surface course, grading A, compaction method B CQ

Cubic 
yard 2005 76.00           60.00           

All watering for Aggregate will be incidental to pay item 
30111 

30322 Road reconditioning CQ Mile 2005 0.20             1.70             1.10             0.04             0.06             

60201 24 inch diameter pipe culvert AQ Foot 2005



ESTIMATE OF QUANTITIES Page 5

ATTACHMENT B ROAD NUMBER  5130157 5130165 5130177-I 5130180 -
MILE POST (MILES)  0.02 0.02 0.02 0.01 -

WRANGLE STWD
ITEM 
NO. DESCRIPTION

METHOD OF 
MEASURE UNIT

REVISION 
DATE                     QUANTITIES REMARKS

15101
Mobilization AQ

Lump 
sum 2005 1.00             

15101 (Mobilization) for all roads will be paid under 
5130177

20104 Clearing and grubbing, disposal of tops and limbs F, logs F, stumps 
F CQ Acre 2005

20420 Drainage excavation, type drain dip AQ Each 2005

20419 Drainage excavation, type lead off ditch CQ Feet 2005

25101
Placed Riprap, class 1 CQ

Cubic 
yard 2005

30111
Aggregate surface course, grading A, compaction method B CQ

Cubic 
yard 2005 61.00           44.00           All watering for aggregate is incidental to Pay Item 30111 

30322 Road reconditioning CQ Mile 2005 0.02             

60201

24 inch diameter pipe culvert AQ Foot 2005 40.00           33.00           
Remove existing culvert and dispose of off Government 
lands. Removal is incidental to pay item 60201













BEGIN 6" COMPACTED AGG,
CONSTRUCT DRAIN DIP
CONSTRUCT DRAIN DIP
CONSTRUCT DRAIN DIP
END AGGREGATE

BEGIN 6" COMPACTED AGG
EXISTING CMP CROSSING
CONSTRUCT DRAIN DIP
END AGG AT END OF DRAIN DIP

BEGIN 6" COMPACTED AGG
EXISTING CMP CROSSING,
PLACE 10 CUBIC YARDS
CLASS 1 RIPRAP AT OUTLET
CONSTRUCT DRAIN DIP
END AGG AT END OF DRAIN DIP

BEGIN 6" COMPACTED AGG
EXISTING CMP
CONSTRUCT DRAIN DIP
END AGG

BEGIN 6" COMPACTED AGG
EXISTING CMP CROSSING
END AGG

BEGIN 6" COMPACTED AGG
EXISTING CMP CROSSING
END AGG

0+00

2+27
7+35
7+65

0+00
0+51
1+48

0+00
2+48

4+09

0+00
0+40
1+32

0+00
0+43
1+28

0+00
0+50
2+15

4.6

6.2

6.1

0.59

0.60

2.8

12        5220 000

18       5130100-1

19       5130100-II

20       5130105-I

21       5130105-II

22       5130105-III

0.01        5130105-IV

BEGIN CLEARING
CONSTRUCT DRAIN DIP
CONSTRUCT DRAIN DIP
CONSTRUCT DRAIN DIP
CONSTRUCT DRAIN DIP
END CLEARING

0.00        5130120 0+00
1+42
4+01
5+79
13+79
27+21

BEGIN CLEARING
BEGIN ROAD RECONDITIONING
END PROJECT

0.84          5130140 0+00

89+76

BEGIN CLEARING
BEGIN ROAD RECONDITIONING
END PROJECT

0.00          5130144 0+00

55+93

CONSTRUCT DRAIN DIP AND DITCH
LEFT, USE GENERATED MATERIAL TO FILL IN
WHEEL RUTS.
BEGIN 6" COMPACTED AGG
END DITCH LEFT
EXISTING CMP
END AGG, CONSTRUCT DRAIN DIP

0.4223       5130155-I 0+00

1+38
2+18
2+32
3+28

BEGIN INSLOPE, CONSTRUCT DITCH
END INSLOPE AND DITCH(FROM INT. OF 155/157)

5130157 0+00
1+00

FS RD
NUMBER

MILE
POST STATION WORK DESCRIPTION

MAP
REFERENCE

FS RD
NUMBER

MILE
POST STATION WORK DESCRIPTION

MAP
REFERENCE

BEGIN 6" COMPACTED AGG
EXISTING CMP
END AGG

0+00
0+65
1+53

0.005130165

FS RD
NUMBER

MILE
POST STATION WORK DESCRIPTION

MAP
REFERENCE

BEGIN 6" COMPACTED AGG
INSTALL 24"X40' CMP
END AGG

0+00
0+55
1+25

0.205130177-I

REMOVE EXISTING 8" CMP
INSTALL 24" DIA. X 33' CMP. MATERIAL
SHALL BE EXCAVATED FROM
ADJACENT CUT SLOPE TO PLACE A
MIN. 12" COVER OVER NEW CMP.

0+005130180

ABBREVIATIONS
AGG = AGGREGATE
CMP = CORRUGATED METAL PIPE

CONSTRUCT DRAIN DIP AND DITCH LEFT
BEGIN 6" COMPACTED AGG
EXISTING CMP
END AGG
CONSTRUCT DRAIN DIP

1.0024       5130155-II 0+00
0+84
1+34
2+34
3+04

*MATERIAL FROM DITCH AND DRAIN DIPS WILL BE
USED TO FILL IN EXISTING WHEEL RUTS AND
SMOOTH ROADWAY.

BEGIN DITCH LEFT
CONSTRUCT DRAIN DIP WITH 20ft LEAD OFF
DITCH RIGHT.
BEGIN CLASS 1 RIPRAP. RIPRAP SHALL BE
PLACED OVER ENTIRE ROAD WIDTH.
CONSTRUCT DRAIN DIP WITH 15ft LEADOFF
DITCH RIGHT
CONSTRUCT DRAIN DIP WITH 20ft LEADOFF
DITCH RIGHT
CONSTRUCT DRAIN DIP
CLEAN AND RESHAPE EXISTING DITCH
END RIPRAP
END DITCH LEFT
BEGIN DITCH LEFT
BEGIN CLASS I RIPRAP. RIPRAP SHALL BE
PLACED OVER ENTIRE ROAD WIDTH
CONSTRUCT DRAIN DIP WITH 15ft LEADOFF
DITCH RIGHT
END RIPRAP
END DITCH
END PROJECT

0+00
1+48

2+83

3+33

4+15

8+31

9+06

9+55

9+98

26

27

C

B

D

28

LOCATIONS FOR ALL PROJECTS WILL BE
MARKED BY THE ER.

 E

 F

0.03



SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5220000

Road Name N/A Length (Miles) 0.14

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420 Drainage excavation, type drain dip AQ Each                3.00  $       158.00 35             1.03  $         153.40  $              460.20 

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard            364.00  $         40.15 27             1.02  $           39.36  $         14,327.04 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $         14,787.24 

TOTAL ALL ROADS:  $         64,473.00 

Page 1



SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130100-I

Road Name N/A Length (Miles) 0.02

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420

Drainage excavation, type drain dip AQ Each                 2.00  $       158.00 35             1.03  $         153.40  $              306.80 

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               52.00  $         34.69 27             1.02  $           34.01  $           1,768.52 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           2,075.32 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5130100-II

Road Name N/A Length (Miles) 0.07

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420 Drainage excavation, type drain dip AQ Each                 2.00  $       158.00 35             1.03  $         153.40  $              306.80 

        

        

        

25101

Placed Riprap, Class 1 CQ Cubic yard               10.00  $         42.51 10             1.01  $           42.09  $              420.90 

        

30111 Aggregate surface course, grading A, compaction 

method B CQ Cubic yard             141.00  $         42.15 27             1.02  $           41.32  $           5,826.12 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           6,553.82 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130105-I

Road Name N/A Length (Miles) 0.03

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

          

        

        

        

20420 Drainage excavation, type drain dip AQ Each                 1.00  $       158.00 35             1.03  $         153.40  $              153.40 

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               59.00  $         25.16 27             1.02  $           24.67  $           1,455.53 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           1,608.93 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130105-II

Road Name N/A Length (Miles) 0.02

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

        

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               57.00  $         26.30 27             1.02  $           25.78  $           1,469.46 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           1,469.46 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130105-III

Road Name N/A Length (Miles) 0.04

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

        

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               69.00  $         31.70 27             1.02  $           31.08  $           2,144.52 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           2,144.52 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5130105-IV

Road Name N/A Length (Miles) 0.19

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420

Drainage excavation, type drain dip AQ Each                 5.00  $       158.00 35             1.03  $         153.40  $              767.00 

        

20419 Drainage excavation, type lead off 

ditch CQ Feet               70.00  $           2.26 35             1.03  $             2.19  $              153.30 

        

25101

Placed Riprap, class 1 CQ Cubic yard             200.00  $         33.74 10             1.01  $           33.41  $           6,682.00 

        

        

        

30322 Road reconditioning CQ Mile                 0.20  $    2,000.00 55             1.05  $      1,904.76  $              380.95 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           7,983.25 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130120

Road Name N/A Length (Miles) 0.52

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

20104 Clearing and grubbing, disposal of 

tops and limbs F, logs F, stumps F CQ Acre                 0.40  $    3,310.00 40             1.04  $      3,182.69  $           1,273.08 

        

20420

Drainage excavation, type drain dip AQ Each                 4.00  $       158.00 35             1.03  $         153.40  $              613.60 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           1,886.68 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5130140

Road Name N/A Length (Miles) 1.1

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

20104 Clearing and grubbing, disposal of 

tops and limbs F, logs F, stumps F CQ Acre                 1.20  $    2,836.43 40             1.04  $      2,727.34  $           3,272.81 

        

        

        

        

        

        

        

        

        

30322 Road reconditioning CQ Mile                 1.70  $       408.82 55             1.05  $         389.35  $              661.90 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           3,934.71 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale Wrangle  STWD Road No. 5130144

Road Name N/A Length (Miles) 1

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

          

        

20104

Clearing and grubbing, disposal of 

tops and limbs F, logs F, stumps F CQ Acre                 0.80  $    3,308.75 40             1.04  $      3,181.49  $           2,545.19 

        

        

        

        

        

        

        

        

        

30322 Road reconditioning CQ Mile                 1.10  $       409.90 55             1.05  $         390.38  $              429.42 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           2,974.61 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130155-I

Road Name N/A Length (Miles) 0.06

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420 Drainage excavation, type drain dip AQ Each                 2.00  $       158.00 35             1.03  $         153.40  $              306.80 

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               76.00  $         33.88 27             1.02  $           33.22  $           2,524.72 

        

30322 Road reconditioning CQ Mile                 0.04  $  16,850.00 55             1.05  $     16,047.62  $              641.90 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           3,473.42 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130155-II

Road Name N/A Length (Miles) 0.05

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

20420 Drainage excavation, type drain 

dip AQ Each                 2.00  $       158.00 35             1.03  $         153.40  $              306.80 

        

        

        

        

        

30111

Aggregate surface course, grading 

A, compaction method B CQ Cubic yard               60.00  $         36.00 37             1.02  $           35.29  $           2,117.40 

        

30322 Road reconditioning CQ Mile                 0.06  $  11,233.33 55             1.05  $     10,698.41  $              641.90 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           3,066.10 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5130157

Road Name N/A Length (Miles) 0.02

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

        

        

        

        

        

        

        

        

30322 Road reconditioning CQ Mile                 0.02  $  15,800.00 55             1.05  $     15,047.62  $              300.95 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $              300.95 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130165

Road Name N/A Length (Miles) 0.02

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

        

        

        

        

        

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               61.00  $         38.24 27             1.02  $           37.49  $           2,286.89 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           2,286.89 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD  Road No. 5130177-I

Road Name N/A Length (Miles) 0.02

Item 

Number Description

Method of 

Meas. Unit  Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

15101

Mobilization AQ Lump sum                 1.00  $    5,119.94 0             1.00  $      5,119.94  $           5,119.94 

        

        

        

        

        

        

        

        

        

30111 Aggregate surface course, grading A, 

compaction method B CQ Cubic yard               44.00  $         40.42 27             1.02  $           39.63  $           1,743.72 

        

        

        

60201 24 inch diameter pipe culvert AQ Foot               40.00  $         36.33 34             1.03  $           35.27  $           1,410.80 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           8,274.46 

TOTAL ALL ROADS:  $         64,473.00 
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SCHEDULE OF ITEMS
(Timber Sale)

Timber Sale WRANGLE STWD Road No. 5130180

Road Name N/A Length (Miles) 0.01

Item 

Number Description

Method of 

Meas. Unit Quantity  Unit Price 

Percent 

Labor (%)

 Labor 

Factor 

 S.R.C Unit 

Price  Total 

          

        

        

        

        

        

        

        

        

        

        

        

        

        

60201 24 inch diameter pipe culvert AQ Foot               33.00  $         51.58 34             1.03  $           50.08  $           1,652.64 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

SUB-TOTAL:  $           1,652.64 

TOTAL ALL ROADS:  $         64,473.00 
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